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Type

CW

BRICK BRICKCURTAIN WALLING ALUMINIUM

RAINSCREEN

GRC

All cavity barriers to extend

to meet compartment fire

barriers by cavity barrier

installer

All junctions between cavity

and compartment fire

barriers to be fully

coordinated between various

facade sub-contractors

BEDROOM

BEDROOM

BEDROOM

BEDROOM

30min cavity barriers to

window opening by GRC

sub-contractor

BEDROOM

BEDROOM

BEDROOM

Fire Stop to achieve 120 min

integrity / 120 min insulation

by curtain walling

sub-contractor

BEDROOM

BEDROOM

BEDROOM

BEDROOM

BEDROOM

BEDROOM

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by brickwork facade

sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by aluminium rainscreen

cladding sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

30min cavity barriers to

window opening by GRC

sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

Fire Stop to achieve 120 min

integrity / 120 min insulation

by GRC sub-contractor

Cavity barrier by Aluminium

Rainscreen Cladding Contractor

Cavity barrier Brickwork

Cladding Contractor

Compartment and cavity barriers by GRC cladding

sub-contractor

Compartment and cavity barriers by brickwork

cladding sub-contractor

Compartment and cavity barriers by aluminium

rainscreen cladding sub-contractor

Compartment and cavity barriers by curtain walling

sub-contractor

Note : All vertical and horizontal cavity barriers to be

coordinated at junctions

FOR PRICING PURPOSES ONLY

Notes:

To be read in conjunction with the following CDG drawings :

GA-A-L100-114 Floor Plans

GA-A-L702-711 Facade Details

GA-A-L720-723 Facade Detail Elevation

GA-A-L1000-1004 Window, Curtain Wall and External Door Schedules

Brickwork, GRC, Metal Rainscreen, Render, Curtain Wall, Window and Door Specification
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